AECOM 319-232-68531
501 Sycamore Street 318-232-0271
Suite 222

Waterloo, lowa 50703

WWW.A8Carm.com

WATERLOO REGIONAL AIRPORT TREE CLEARING
CATEGORICAL EXCLUSION (CATEX)
FAA AIP 3-19-0094-044

WATERLOO REGIONAL. AIRPORT
WATERLOQO, IOWA,
Project Description - See attachment and incorporated herein.
Scope of Services - See attachment and incorporated herein,
Compensation

Compensation for Services for this project shall be a cost plus fixed fee not to exceed Sixteen
Thousand Three Hundred Dollars ($16,300.00). See attachment and incorporated herein.

General Conditions

Except as specifically amended by this Individual Project Agreement, Services shall be provided in
accordance with the Consultant Services Agreement for the Waterloo Regional Airport, entered
between AECOM Technical Services, Inc. (“ATS") and the City of Waterloo ("Client") dated April 15,
2014.

APPROVED: APPROVED:
CITY OF WATERLOQ, IOWA AECOM TECHNICAL SERVICES, INC.

By

Ernest G. Clark, Mayor

Associate Vice President

Date Pate December 8, 2014

tel
fax



SCOPE OF SERVICES

WATERLOO REGIONAL AIRPORT TREE CLEARING
CATEGORICAL EXCLUSION (CATEX)
FAA AIP 3-19-0094-044

WATERLOO REGIONAL AIRPORT
WATERLOO, IOWA

I Project Description

The project is described as preparation of documentation for a CATEX for {ree removal in
the approach surfaces to Runway 12 and Runway 18 and the transitional surface to
Runway 18-36 at the Watertoo Regional Airport. The CATEX will be prepared in
accordance with the requirements of the Federal Aviation Administration (FAA) ARP SOP
5.0, Standard Operation Procedure for CATEX Determinations.

1. Scope of Services

The work to be performed by the Consuitant includes the following tasks:

1.

Data Collection. This task consists of the collection of data via desktop methods.
Data to be collected includes, but is not limited to the following: land use,
community and regional land-use plans, wetlands, water resources, floodplains,
regulated materials sites, wildlife habitat, environmental justice, threatened and
endangered species, utilities and socio-economic data. This data will be analyzed
as it relates to the potential for impacts due to the on-site tree removal.

Alternative Analysis. This task consists of analyzing alternatives to tree clearing as
required by NEPA.

Agency Coordination. This task consists of contacting state and federal agencies
about the project area and expected impacts. Personal contact may be necessary
as a follow-up, depending on the magnitude of the impacts/concerns related to a
given agency. Agencies to be contacted include, but are not limited to the
following: US Department of Interior, US Army Corps of Engineers, lowa
Department of Natural Resources and State Historic Preservation Office. A
summary memo of letters and maps mailed out, comment letters received, and a
summary of those comments will be prepared and given to the Waterloo Regional
Airport for their files.. .

CATEX Preparation. This task consists of the preparation of a CATEX in
accordance with Federal Aviation Administration ARP SOP 5.00 requirements. The
impacts in the CATEX will be determined as part of the process and through data
collection and analysis conducted in the tasks above. This task includes two
rounds of review by the FAA before it is finalized for signature. If any threatened or
endangered species surveys are required, this would be considered extra work and
performed as a supplement to this Agreement.

Project Administration. This task consists of the quality review of work elements on
the project. During the course of this project, quality reviews will be conducted by
senior technical personnel not directly involved in the project.

L:work\ADMINVAGREE\PROF\Wat Air Tree Removal CATEX . doc



Vi.

V.

VIII.

Documented Categorical Exclusion (CATEX) for Tree Removal

Waterloo Regional Airport
Waterloo, lowa

FAA AIP 3-19-0094-044

Engineering Services

Consultant Cost Summary

Direct Labor Cost

Category
Senior Professional

Project Professional
Staff Professional
Professional

CADD Operator Il
CADD Operator |
Senior Technician
Technician

Project Support

Hours Rate/Hour

Payroll Burden and Overhead Costs

Direct Project Expenses

Category

Mileage

Per Diem

Lodging

B/W Copies

Color Copies

Plan Copier

EDM Egquipment
GPS Equipment
Nuclear Density Guage
Miscellangous, Other

AECOM Estimated Actual Costs

Subcontract Expense

Estimated Aclual Costs
Fixed Fee {15% of tems | & |1}

Maximum Amount Payable

14 $80.00

20 $53.10

56 $42.20

0 $32.00

24 $31.35

0 $22.65

0 $33.20

0 $25.25

8 $28.45
122

Units Rate/Unit

300 0.560

0 40.00

0 80.00

400 0.06

200 0.22

0 0.50

0 12.50

0 25.00

0 40.00

Amount
$1,120.00
$1,062.00
$2,363.20

$0.00
$752.40
$0.00
$0.00
$0.00

$227.60

150.00%

Amount
168.00
0.00
0.00
24.00
44.00
0.00
0.00
0.00
0.00
200.00

Rounded

$5,525.20

$8,287.80

$436.00

$14,249.00
$14,200.00

$0.00
$14,200.00

$2,100.00

$16,300.00
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