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AGREEMENT made as of the Thirteenth day of January in the year Two Thousand

Seventeen
(In words, indicate day, month and year)

BETWEEN the Architect’s client identified as the Owner:
(Name, address and other information)

City of Waterloo

715 Mulberry Street

Waterloo, IA 50703

Telephone Number: 319-291-4311
Fax Number: 319-291-4286

and the Architect:
(Name, address and other information)

StruXture Architects, LLC

314 East 4th Street

Waterloo, IA 50703

Telephone Number: 319-234-1515
Fax Number: 319-234-1517

for the following Project:
(Name, location and detailed description)

2017 Riverfront Stadium Flood Renovation for Waterloo Leisure Services,
Waterloo, IA.

The Owner and Architect agree as follows.

AIA Document B101" - 2007

Standard Form of Agreement Between Owner and Architect

OWNER

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.
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EXHIBIT A INITIAL INFORMATION

ARTICLE 1  INITIAL INFORMATION
§ 1.1 This Agreement is based on the Initial Information set forth in this Article 1, Initial Information:

§ 1.2 The Owner’s anticipated dates for commencement of construction and Substantial Completion of the Work are
set forth below:
1 Commencement of construction date:

Not yet determined.
.2 Substantial Completion date:
Not yet determined.
§ 1.3 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the

schedule, the Architect’s services and the Architect’s compensation.

ARTICLE 2 ARCHITECT’S RESPONSIBILITIES
§ 2.1 The Architect shall provide the professional services as set forth in this Agreement.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
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Init.

perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of
the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance for the duration of this Agreement. If any of the
requirements set forth below exceed the types and limits the Architect normally maintains, the Owner shall
reimburse the Architect for any additional cost:
(Identify types and limits of insurance coverage, and other insurance requirements applicable to the Agreement, if
any.)

1 General Liability

Each Occurrence $1,000,000.00

General Aggregate $2,000,000.00

Products/Completed Operations Aggregate $1,000,000.00

Umbrella Each Occurrence/Aggregate $2,000,000.00

.2 Automobile Liability Total Loss $1,000,000.00
.3~ Workers’ Compensation Bodily Injury by Accident $ 500,000.00
Workers’ Compensation Bodily Injury by Disease $ 500,000.00

Each Employee

Workers’ Compensation Bodily Injury by Disease $ 500,000.00

Policy Limit

.4  Professional Liability per Claim $2,000,000.00
Professional Liability Annual Aggregate $2,000,000.00

ARTICLE 3 SCOPE OF ARCHITECT’'S BASIC SERVICES
§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in Article 3 are Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design
criteria, attend Project meetings, communicate with members of the Project team and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on the accuracy and completeness of services and information
furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to the
Owner if the Architect becomes aware of any error, omission or inconsistency in such services or information.

(Paragraph deleted)
§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution made without the Architect’s
approval,

§ 3.1.5 The Architect shall, at appropriate times, contact the governmental authorities required to approve the
Construction Documents and the entities providing utility services to the Project. In designing the Project, the
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Architect shall respond to applicable design requirements imposed by such governmental authorities and by such
entities providing utility services.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 SCHEMATIC DESIGN PHASE SERVICES
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review
laws, codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost
of the Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in
terms of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any
inconsistencies discovered in the information, and (2) other information or consulting services that may be
reasonably needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project, including the feasibility of incorporating
environmentally responsible design approaches. The Architect shall reach an understanding with the Owner
regarding the requirements of the Project.

§ 3.2.4 Based on the Project’s requirements agreed upon with the Owner, the Architect shall prepare and present for
the Owner’s approval a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital modeling. Preliminary selections of
major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and
building orientation, together with other considerations based on program and aesthetics, in developing a design that
is consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain other
environmentally responsible design services under Article 4.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics in developing a design for the Project that is consistent
with the Owner’s program, schedule and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s
approval,

§ 3.3 DESIGN DEVELOPMENT PHASE SERVICES

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and
describe the development of the approved Schematic Design Documents and shall consist of drawings and other
documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building
systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and
electrical systems, and such other elements as may be appropriate. The Design Development Documents shall also
include outline specifications that identify major materials and systems and establish in general their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work.
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§ 3.3.3 The Architect shall submit the Design Development documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 CONSTRUCTION DOCUMENTS PHASE SERVICES

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels of materials and systems and other requirements for the
construction of the Work. The Owner and Architect acknowledge that in order to construct the Work the Contractor
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals,
which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental
authorities having jurisdiction over the Project.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) bidding and procurement information that describes the time, place and
conditions of bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and
Contractor; and (3) the Conditions of the Contract for Construction (General, Supplementary and other Conditions).
The Architect shall also compile a project manual that includes the Conditions of the Contract for Construction and
Specifications and may include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments
to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s
approval,

§ 3.5BIDDING OR NEGOTIATION PHASE SERVICES

§ 3.5.1 GENERAL

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s
approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive
bids or negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid
or proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 COMPETITIVE BIDDING
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by

1 procuring the reproduction of Bidding Documents for distribution to prospective bidders;

.2 distributing the Bidding Documents to prospective bidders, requesting their return upon completion
of the bidding process, and maintaining a log of distribution and retrieval and of the amounts of
deposits, if any, received from and returned to prospective bidders;

.3 organizing and conducting a pre-bid conference for prospective bidders; if necessary;

4 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to all prospective bidders in the form of addenda; and

5 organizing and conducting the opening of the bids, and subsequently documenting and distributing
the bidding results, as directed by the Owner.

§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective bidders.

| (Paragraphs deleted)
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§ 3.6 CONSTRUCTION PHASE SERVICES

§ 3.6.1 GENERAL

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set
forth below and in AIA Document A201™-2007, General Conditions of the Contract for Construction. If the Owner
and Contractor modify AIA Document A201-2007, those modifications shall not affect the Architect’s services
under this Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The
Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the
Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not
have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other
persons or entities performing portions of the Work.

§ 3.6.1.3 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences
with the award of the Contract for Construction and terminates on the date the Architect issues the final Certificate

for Payment.

§ 3.6.2 EVALUATIONS OF THE WORK

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise
required in Section 4.3.3, to become generally familiar with the progress and quality of the portion of the Work
completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not
be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On
the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality of
the portion of the Work completed, and report to the Owner (1) known deviations from the Contract Documents and
from the most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in
the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or
testing of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is
fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith
either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the
Contractor, Subcontractors, material and equipment suppliers, their agents or employees or other persons or entities
performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that
term is defined in AIA Document A201-2007, the Architect shall render initial decisions on Claims between the
Owner and Contractor as provided in the Contract Documents,

§ 3.6.3 CERTIFICATES FOR PAYMENT TO CONTRACTOR
§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
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Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated and that the quality of the Work is in accordance with the Contract Documents.
The foregoing representations are subject (1) to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, (2) to results of subsequent tests and inspections, (3) to correction of
minor deviations from the Contract Documents prior to completion, and (4) to specific qualifications expressed by
the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of
the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 SUBMITTALS

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or
withhold approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved
submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while allowing
sufficient time in the Architect’s professional judgment to permit adequate review.

§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve or
take other appropriate action upon the Contractor’s submittals such as Shop Drawings, Product Data and Samples,
but only for the limited purpose of checking for conformance with information given and the design concept
expressed in the Contract Documents. Review of such submittals is not for the purpose of determining the accuracy
and completeness of other information such as dimensions, quantities, and installation or performance of equipment
or systems, which are the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety
precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods,
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review shop
drawings and other submittals related to the Work designed or certified by the design professional retained by the
Contractor that bear such professional’s seal and signature when submitted to the Architect. The Architect shall be
entitled to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals
performed or provided by such design professionals.

§ 3.6.4.4 Subject to the provisions of Section 4.3, the Architect shall review and respond to requests for information
about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements for requests
for information. Requests for information shall include, at a minimum, a detailed written statement that indicates the
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The
Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with
reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and
Specifications in response to requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 CHANGES IN THE WORK

§ 3.6.5.1 The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time, Subject to
the provisions of Section 4.3, the Architect shall prepare Change Orders and Construction Change Directives for the
Owner’s approval and execution in accordance with the Contract Documents,

AlA Document B101™ = 2007 (formerly B151™ —1997). Copyright © 1974, 1978, 1987, 1997 and 2007 by The American Institute of Architects. All rights
reserved. WARNING: This AIA® Document is protected by U.S, Copyright Law and International Treaties. Unauthorized reproduction or distribution
of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. This document was produced by AIA software at 08:43:09 on 01/13/2017 under Order No.3755531498_1 which expires on 08/22/2017, and is

not for resale.
User Notes: (1097281859)

7



Init.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 PROJECT COMPLETION

§ 3.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the
date of final completion; issue Certificates of Substantial Completion; receive from the Contractor and forward to
the Owner, for the Owner’s review and records, written warranties and related documents required by the Contract
Documents and assembled by the Contractor; and issue a final Certificate for Payment based upon a final inspection
indicating the Work complies with the requirements of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the
balance of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the
Contract Sum, if any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial
Completion, the Architect shall, without additional compensation, conduct a meeting with the Owner to review the
facility operations and performance.

ARTICLE 4 ADDITIONAL SERVICES

§ 4.1 Additional Services listed below are not included in Basic Services but may be required for the Project. The
Architect shall provide the listed Additional Services only if specifically designated in the table below as the
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2.

Additional Services Responsibility Location of Service Description
(Architect, (Section 4.2 below or in an exhibit
Owner or attached to this document and

Not Provided) identified below)

§ 411 Programming Not Provided Additional Service

§ 41.2  Multiple preliminary designs Architect In Base Fee

§ 413  Measured drawings Not Provided Additional Service

§ 414  Existing facilities surveys Not Provided Additional Service

§ 41.5  Site Evaluation and Planning (B203™-2007) Architect In Base Fee

§ 41.6  Building information modeling Not Provided Additional Service

(Row deleted)

§ 41.7  Civil engineering Architect In Base Fee

§ 41.8  Landscape design Architect In Base Fee

§ 419  Architectural Interior Design (B252T™-2007) Architect In Base Fee

(Row deleted)

§ 4111  Detailed cost estimating Not Provided Additional Service

§ 4.1.12 On-site project representation Not Provided Additional Service

(Rows deleted)

[§ 4.1.14  As-designed record drawings (Construction Set) | Not Provided

| Additional Service

(Row deleted)

[ § 4115  As-constructed record drawings (Record Set) | Not Provided | Additional Service |

(Row deleted)
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| § 4116 Post occupancy evaluation | Not Provided | Additional Service
(Row deleted)

§ 4.1.18 Tenant-related services Not Provided Additional Service
§ 4119  Coordination of Owner’s consultants Not Provided Additional Service
§ 4120 Telecommunications/data design Architect In Base Fee

§ 41.21  Security Evaluation and Planning
(B206™-2007)

§ 41.22 Commissioning (B211™-2007) Not Provided Additional Service
§ 41.23 Extensive environmentally responsible design Not Provided Additional Service
§ 41.24 LEED® Certification (B214™-2007) Not Provided Additional Service
§ 41.25 Fast-track design services Not Provided Additional Service
§ 4.1.26  Historic Preservation (B205T™—-2007) Not Provided Additional Service
§ 41.27  Furniture, Furnishings and Equipment Design Architect Under separate Form of Proposal
(B253™-2007) from general contract for bidding;
fee to be determined per Furniture
Sliding Fee Schedule.
§ 4.1.28 Inventory of Existing Furniture, Furnishings Not Provided Additional Service
&Equipment
§41.29 Assisting/Coordination of Not Provided Additional Service

Furniture/Furnishings when not under contract
or by purchase order with Owner

§ 4.1.30 Furniture Preliminary Design for budget Not Provided Additional Service
purposes when not under contract or by purchase
order with owner

§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect’s responsibility, if not
further described in an exhibit attached to this document.

See Exhibit "A" for detailed descriptions of additional services.

§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with
this Section 4.3 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in
the Architect’s schedule.

§ 4.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the
Owner with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect
shall not proceed to provide the following services until the Architect receives the Owner’s written authorization:

1 Services necessitated by a change in the Initial Information, previous instructions or approvals given
by the Owner, or a material change in the Project including, but not limited to, size, quality,
complexity, the Owner’s schedule or budget for Cost of the Work, or procurement or delivery
method;

.2 - Services necessitated by the Owner’s request for extensive environmentally responsible design
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED®
certification;

3 Changing or editing previously prepared Instruments of Service necessitated by the enactment or
revision of codes, laws or regulations or official interpretations;

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure
of performance on the part of the Owner or the Owner’s consultants or contractors;

.5 Preparing digital data for transmission to the Owner’s consultants and contractors, or to other Owner
authorized recipients;
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6 Preparation of design and documentation for alternate bid or proposal requests proposed by the

Owner;

Preparation for, and attendance at, a public presentation, meeting or hearing;

Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where

the Architect is party thereto;

.9  Evaluation of the qualifications of bidders or persons providing proposals;

A0  Consultation concerning replacement of Work resulting from fire or other cause during construction;
or

A1 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.3.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services,
notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If the
Owner subsequently determines that all or parts of those services are not required, the Owner shall give prompt
written notice to the Architect, and the Owner shall have no further obligation to compensate the Architect for those
services:

A Reviewing a Contractor’s submittal out of sequence from the submittal schedule agreed to by the
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study
and comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s
proposals and supporting data, or the preparation or revision of Instruments of Service;

4 Evaluating an extensive number of Claims as the Initial Decision Maker;

.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom; or

.6 To the extent the Architect’s Basic Services are affected, providing Construction Phase Services 60
days after (1) the date of Substantial Completion of the Work or (2) the anticipated date of
Substantial Completion identified in Initial Information, whichever is earlier.

§ 4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
A Unlimited reviews of each Shop Drawing, Product Data item, sample and similar submittal of the
Contractor
.2 Bi-weekly visits to the site by the Architect over the duration of the Project during construction
.3 Three (3) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4 One (1) final inspection for any portion of the Work to determine final completion and one year-end
warranty inspection.

§ 4.3.4 If the services covered by this Agreement have not been completed within  ( 24) months of the date of this
Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be
compensated as Additional Services.

ARTICLE 5 OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program which shall set forth the
Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility,
expandability, special equipment, systems and site requirements, Within 15 days after receipt of a written request
from the Architect, the Owner shall furnish the requested information as necessary and relevant for the Architect to
evaluate, give notice of or enforce lien rights,

§ 5.2 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget
for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies
related to all of these costs. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the
Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding
change in the Project’s scope and quality.
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§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project.
The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for
the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions and necessary data with respect to existing buildings, other improvements
and trees; and information concerning available utility services and lines, both public and private, above and below
grade, including inverts and depths. All the information on the survey shall be referenced to a Project benchmark,

(Paragraph deleted)

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include but are not limited to test
borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic
evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil
conditions, with written reports and appropriate recommendations.

§ 5.6 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Ownet’s consultants. The Owner shall furnish the services of consultants other than those designated
in this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect requests
such services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall
require that its consultants maintain professional liability insurance as appropriate to the services provided.

§ 5.7 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.8 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.9 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.10 Except as otherwise provided in this Agreement, or when direct communications have been specially
authorized, the Owner shall endeavor to communicate with the Contractor and the Architect’s consultants through
the Architect about matters arising out of or relating to the Contract Documents. The Owner shall promptly notify
the Architect of any direct communications that may affect the Architect’s services.

§ 5.11 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement.
The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor,
including the General Conditions of the Contract for Construction.

§ 5.12 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and
shall obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs,
construction manager’s fees, if any, and overhead and profit. The Cost of the Work does not include the
compensation of the Architect, the costs of the land, rights-of-way, financing, contingencies for changes in the Work
or other costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted
throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of
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the Work, the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared
by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither
the Architect nor the Owner has control over the cost of labor, materials or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost
of the Work or from any estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for
design, bidding and price escalation; to determine what materials, equipment, component systems and types of
construction are to be included in the Contract Documents; to make reasonable adjustments in the program and
scope of the Project; and to include in the Contract Documents alternate bids as may be necessary to adjust the
estimated Cost of the Work to meet the Owner’s budget for the Cost of the Work. The Architect’s estimate of the
Cost of the Work shall be based on current area, volume or similar conceptual estimating techniques. If the Owner
requests detailed cost estimating services, the Architect shall provide such services as an Additional Service under
Article 4.

§ 6.4 If the Bidding or Negotiation Phase has not commenced within 90 days after the Architect submits the
Construction Documents to the Owner, through no fault of the Architect, the Owner’s budget for the Cost of the
Work shall be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall
A give written approval of an increase in the budget for the Cost of the Work;
.2 authorize rebidding or renegotiating of the Project within a reasonable time;
.3 terminate in accordance with Section 9.5;
4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Work; or
5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect, without additional compensation, shall
modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the
conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1. The
Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility under this
Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to
transmit such information for its use on the Project. If the Owner and Architect intend to transmit Instruments of
Service or any other information or documentation in digital form, they shall endeavor to establish necessary
protocols governing such transmissions.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication
in derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the
Architect’s Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering
and adding to the Project, provided that the Owner substantially performs its obligations, including prompt payment
of all sums when due, under this Agreement. The Architect shall obtain similar nonexclusive licenses from the
Architect’s consultants consistent with this Agreement. The license granted under this section permits the Owner to
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authorize the Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well as the
Owner’s consultants and separate contractors, to reproduce applicable portions of the Instruments of Service solely
and exclusively for use in performing services or construction for the Project. If the Architect rightfully terminates
this Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the author of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes
of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of
the Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner
rightfully terminates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 GENERAL

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or
otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of the
method of binding dispute resolution selected in this Agreement within the period specified by applicable law, but in
any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect
waive all claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents and employees of the other for damages, except such
rights as they may have to the proceeds of such insurance as set forth in AIA Document A201-2007, General
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the
confractors, consultants, agents and employees of any of them similar waivers in favor of the other parties
enumerated herein.

§ 8.1.3 The Architect shall indemnify and hold the Owner and the Owner’s officers and employees harmless from
and against damages, losses and judgments arising from claims by third parties, including reasonable attorneys’ fees
and expenses recoverable under applicable law, but only to the extent they are caused by the negligent acts or
omissions of the Architect, its employees and its consultants in the performance of professional services under this
Agreement. The Architect’s duty to indemnify the Owner under this provision shall be limited to the available
proceeds of insurance coverage.

§ 8.2 MEDIATION

§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with
the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between
them by mediation which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of
the Agreement. A request for mediation shall be made in writing, delivered to the other party to the Agreement, and
filed with the person or entity administering the mediation. The request may be made concurrently with the filing of
a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s)
and agree upon a schedule for later proceedings.
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§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
(Paragraph deleted)

[ ] Arbitration pursuant to Section 8.3 of this Agreement

[ X]Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

(Paragraphs deleted)

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension
of performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services. Before resuming services, the Architect shall be paid all sums due prior to suspension and any expenses
incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the remaining
services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating
the termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services
performed prior to termination, together with Reimbursable Expenses then due and all Termination Expenses as
defined in Section 9.7.

§ 9.7 Termination Expenses are in addition to compensation for the Architect’s services and include expenses
directly attributable to termination for which the Architect is not otherwise compensated, plus an amount for the
Architect’s anticipated profit on the value of the services not performed by the Architect,

§ 9.8 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this
Agreement are set forth in Article 7 and Section 11.9.

ARTICLE 10 MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, except that if the
parties have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern

Section 8.3.
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§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2007, General
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the
written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for
the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the
Architect for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or
consents that would require knowledge, services or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor
of a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site.

§ 10.6.1 The Client agrees, notwithstanding any other provision of this Agreement, to the fullest extent permitted by
law, to indemnify and hold harmless the Architect, its officers, partners, employees and subconsultants (collectively,
Consultant) from and against any and all claims, suits, demands, liabilities, losses, damages or costs, including
reasonable attorneys’ fees and defense costs arising out of or in any way connected with the detection, presence,
handling, removal, abatement, or disposal of any asbestos or hazardous or toxic substances, products or materials
that exist on, about or adjacent to the Project site, whether liability arises under breach of contract or warranty, tort,
including negligence, strict liability or statutory liability, regulatory or any other cause of action, except for the sole
negligence or willful misconduct of the Architect.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the
Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable
access to the completed Project to make such representations. However, the Architect’s materials shall not include
the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of
the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide
professional credit for the Architect in the Owner’s promotional materials for the Project.

§ 10.8 If the Architect or Owner receives information specifically designated by the other party as "confidential" or
"business proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it
to any other person except to (1) its employees, (2) those who need to know the content of such information in order
to perform services or construction solely and exclusively for the Project, or (3) its consultants and contractors
whose contracts include similar restrictions on the use of confidential information.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Atrticle 3, the Owner shall compensate the Architect as
follows:

Compensation shall be a fixed fee of Twenty-eight thousand, three hundred and eighty dollars and 00/100
($28,380.00) which includes mileage and travel expense, if any. Reimbursable expenses will be at the expenses of
the Owner as outlined at 11.8.

NOTE: In the event a Construction Manager is part of the project or becomes part of the project, the Architect
reserves the right to invoice on items that typically would be part of the Basis Bid (Construction Value) and/or may
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fall under General Conditions. Such items include, allowances, permit fee(s), temporary facilities, geothermal
conductivity test, special inspections, commissioning, utility consumption/connection fees, equipment expense and
furnishings. Also to be included as cost of the work would be the construction managers® fees with the exception of

their preconstruction phase services See Article 6, Paragraph 6.1 Cost of the Work.

Fee Schedule — Furniture
(Owner/Contractor Contract and/or by Purchase Orders)

(Furniture Projects either done by Ovwner/Contractor Contract
or Purchase Order under $50,000.00 will be billed hourly)

0 50,000 Hourly
50,001 150,000 8.5%
150,001 400,000 7.5%
400,001 900,000 7.0%
900,001 1,200,000 6.5%

RO E e — 6.0%

Note: When matching and/or coordination of existing furniture,

fee schedule will be increased by .5%.

§ 11.2 For Additional Services designated in Section 4.1, the Owner shall compensate the Architect as follows:

HOURLY FEE SCHEDULE;
Staff Type Hourly
Rate

Principal $190.00
Director $150.00
Licensed Architect $120.00
Licensed Interior Designer/Non-Registered Professional $90.00
Intern Architect/Architectural Technician/Intern Interior Designer $ 70.00
Administrative Personnel $ 70.00
Secretary $ 50.00

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.3, the

Owner shall compensate the Architect as follows:

HOURLY FEE SCHEDULE;:
Staff Type Hourly
Rate

Principal $190.00
Director $150.00
Licensed Architect $120.00
Licensed Interior Designer/Non-Registered Professional $ 90.00
Intern Architect/Architectural Technician/Intern Interior Designer $ 70.00
Administrative Personnel $ 70.00
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[ Secretary | $ 50.00 |

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 or
11.3, shall be the amount invoiced to the Architect plus a multiple of one and 15/100 (1.15), or as otherwise
stated below:

§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work,
the compensation for each phase of services shall be as follows:

Schematic Design Phase Fifteen percent ( 15 %)
Design Development Phase Twenty percent ( 20 %)
Construction Documents Phase Forty percent ( 40 %)
Bidding or Negotiation Phase Five percent ( 5 %)
Construction Phase Twenty percent ( 20 %)
Total Basic Compensation one hundred percent ( 100 %)

§ 11.6 When compensation is based on a percentage of the Cost of the Work and any portions of the Project are
deleted or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent
services are performed on those portions, in accordance with the schedule set forth in Section 11.5 based on (1) the
lowest bona fide bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent estimate of
the Cost of the Work for such portions of the Project. The Architect shall be entitled to compensation in accordance
with this Agreement for all services performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth
below. The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review
practices.

Employee or Category Rate
HOURLY FEE SCHEDULE;
Staff Type Hourly
Rate

(Row deleted)

Principal $190.00
Director $150.00
Licensed Architect $120.00
Licensed Interior Designer/Non-Registered Professional $ 90.00
Intern Architect/Architectural Technician/Intern Interior Designer $ 70.00
Administrative Personnel $70.00
Secretary $ 50.00

§ 11.8 COMPENSATION FOR REIMBURSABLE EXPENSES
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include
expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:
.1 Transportation and authorized out-of-town travel and subsistence;
.2 Long distance services, dedicated data and communication services, teleconferences, Project Web
sites, and extranets;
.3 Fees paid for securing approval of authorities having jurisdiction over the Project;
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4 Printing, reproductions, plots, standard form documents;

.5 Postage, handling and delivery;

6  Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

7 Renderings, models, mock-ups, professional photography, and presentation materials requested by

the Owner;

.8 Architect’s Consultant’s expense of professional liability insurance dedicated exclusively to this
Project, or the expense of additional insurance coverage or limits if the Owner requests such
insurance in excess of that normally carried by the Architect’s consultants;

9  Alltaxes levied on professional services and on reimbursable expenses;

.10 Other similar Project-related expenditures including municipal and/or state plan review costs;

.11 Life Cycle Cost Analysis (LCCA) is a process that is on occasion (depending on size) required by the
State Fire Marshal and is performed by the Mechanical/Electrical Engineer. The engineer will study
the existing system and compare to a more efficient system and determine what the cost savings will
be. The analysis costs vary depending on the type of system, the square footage and complexity of
the study. The average cost to the Owner is between $7,500 and $11,500 to have this analysis
performed and will be billed to the Owner by the Architect as a reimbursable cost.

.12 Geothermal Test Wells will be billed directly to and paid by the Owner.

.13 Additional consultant expenses may include, but are not limited to site survey(s), soil borings etc.

These expenses will be billed as a reimbursable expense to the Owner.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus a multiple of one and 15/100 (1.15 ) of the expenses incurred. See 11.8.1.

§ 11.9 COMPENSATION FOR USE OF ARCHITECT’S INSTRUMENTS OF SERVICE

If the Owner terminates the Architect for its convenience under Section 9.5, or the Architect terminates this
Agreement under Section 9.3, the Owner shall pay a licensing fee as compensation for the Owner’s continued use of
the Architect’s Instruments of Service solely for purposes of completing, using and maintaining the Project as
follows:

§ 11.10 PAYMENTS TO THE ARCHITECT
§ 11.10.1 An initial payment of ($0.00 ) shall be made upon execution of this Agreement and is the minimum
payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid thirty (30)
days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

18% per annum.

§ 11.10.3 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in
the Work unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution
proceeding.

§ 11.10.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on
the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
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ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents listed below:
A1 AIA Document B101™-2007, Standard Form Agreement Between Owner and Architect

(Paragraph deleted)

§ 13.3 To the maximum extent permitted by law, the Client agrees to limit the Architect and his or her
subconsultant’s liability for the Client’s damages to the sum of $50,000.00 or the Design Professional’s and his or
her subconsultant’s fee, whichever is greater. This limitation shall apply regardless of the cause of action or legal
theory pled or asserted.

This Agreement entered into as of the day and year first written above.

i L/

(Signature) (Signature)
Quentin Harf, Mayor Nicholas W. Hildebrandt, Principal
(Printed name and title) (Printed name and title)
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EXHIBIT “A”
ADDITIONAL SERVICES DESCRIPTIONS
4.1.1, Programming

To work with the owner, owner’s representative(s) and employees to develop a program of spaces, including size and
adjacencies, equipment and furnishings.

4.1.3 Measured drawings

in absence of a reasonable set of building drawings, or if significant changes have been made to the building without
architectural drawings, the architect will, on an hourly basis, measure the building(s) for use in the construction
documents.

4.1.4  Existing facility surveys

To tour the existing building for purposes of:

* determining its compfiance to current codes

e determining its structural integrity for future use
determining the condition of systems and materiais
determining adeguacy for renovation and/or expansion
survey of furniture and equipment

* & 9

At the completion of the survey, provide a report to the owner concerning these items.

4,1.6  Building information modeling

To use Building Information Modeling {BIM) software to prepare documents for the project. This product allows the
creation of plans in three dimensions for purposes of providing greater understanding of the various systems and volumes
involved in the project.

4,1.11 Detailed Cost Estimating

To provide a detailed analysis of costs of construction beyond that which is included in the base contract. This detailed
estimate would break the project down by categories and provide a complete analysis of construction cost.

4.1.12 Qn-site project representation

To provide a full-time person on the job site on all working days in addition to the contractors’ representatives.

4.1.14 As designed record drawings

To provide an updated set of construction drawings incorporating all drawing addenda corrections and addition items
prior to construction and printing typically five (5) sets for the following:
(2 contractor, 1 owner, 1 architect & 1 mechanical/electrical consultant).

4.1.15 As-constructed record drawings

To memorialize all changes to the original drawings and specifications through addenda, change orders and field changes.
An updated set of drawings and specifications will be presented to the owner at the completion of this work.

4.1.16 Post occupancy evaluation
To conduct a survey of the building and monitor the performance of its systems and materials after they have been in use

for a pre-determined time frame.




4.1.18 Tenant-related services

To assist prospective and signed tenants in the design of the buitd-out of their particular spaces

4,119 Coordination of Owner's consultants

if the owner is providing certain consultants for the project that are not part of the architect’s services, additional work
will be required to coordinate the work of the consultants.

4.1.21 Security Evaluation and Planning

To develop plans for security operations, using both hardware and software, for use by the owner in providing on-going
security to the building and its occupants.

4,1.22 Commissioning

At the completion of the project’s construction, the building systems will be tested and operated to insure their capacity
and functionality in accordance to design specifications.

4.1.23 Extensive environmentally responsible design

To provide services beyond those detailed in this contract for investigating products and processes for their use in this
building, specifically based on LEED criteria,

4,1.24 LEED Certification

To actively pursue certification of the building at a proposed LEED level, determined in advance by the Owner and
Architect.

4,1.25 Fast-track design services

If the Owner determines that construction of the building will be accelerated, requiring construction documents to be
issued in stages.

4.1.26 Historic Preservation

To work with the appropriate agencies in either seeking preservation status for a building, or in working on the renovation
of a building that is currently listed by the National Trust for Historic Preservation.

4.1.28 Inventory of Existing Furniture, Fixtures & Equipment

To work with the owner, owner's representative(s) and employees to determine existing furniture, fixtures & equipment
inventory. At completion, a report of the inventory will be provided including sizes, quantities and evaluation of items.

4.1.29 Assisting/coordination of finishes/furniture when not under contract or by purchase order

To work with owner, owner's representative(s), employees or other consultants to assist/coordinate finishes/furniture for
design.

4,130 Furniture Preliminary Design for budget purposes when not under contract or by purchase order

To work with the owner, owner’s representative(s) and employees to determine a list of ideal furniture desired.
Preliminary budget figures will be provided along with cost saving concepts including variation of products, finishes,
functionality and innovative ideas.



